(July 31, 1995)
Section 1-08.5 is revised to read:

All calendar days including Saturday, Sunday, and holidays shall be considered
working days; therefore, working days, and calendar days will be used
interchangeably in these Specifications for this project.

This project shall be satisfactorily physically completed within the number of
calendar days established in the proposal. Contract time shall begin on the first
working day following the 10th calendar day after the date the Contracting
Agency executes the contract. Upon physical completion of all work required by
the contract, the Engineer will advise the Contractor in writing of the date all
work is physically completed. This date will constitute the date of physical
completion of the contract.

The Engineer will give the Contractor written notice of the completion date of the
contract after all the Contractor's obligations under the contract have been
performed by the Contractor. The following events must occur before the
completion date can be established:

1. The physical work on the project must be completed; and

2. The Contractor must furnish all documentation required by the contract
and required by law, to allow the Contracting Agency to process final
acceptance of the contract. This notification of date of completion will
not constitute acceptance of the work by the Contracting Agency.

All calendar days will be charged as working days regardless of whether or not
the Contractor actually performs work on the project, provide however, a
suspension of work may be declared by the Engineer as outline in these
Specifications under the sub-heading Suspension of Work .

During the life of the contract, each successive calendar day shall be charged to
the contract as it occurs, except any day or part thereof which is suspended by
the Engineer. The Engineer will furnish the Contractor a weekly statement
showing the number of calendar days charged to the contract for the preceding
week, the number of calendar days for physical completion of the contract, and
the number of calendar days remaining to physically complete the contract. The
Contractor will be allowed 10 calendar days from the date of the report in which
to file a written protest of any alleged discrepancies in that weekly statement;
otherwise, the statement shall be deemed to have been accepted by the
Contractor as correct.

The Contracting Agency anticipates that the Contractor will continue to work
during adverse weather conditions. The Contractor shall schedule the work to
minimize the effect of adverse weather. The Contractor shall also protect the
work site from the effects of adverse weather or take other extraordinary
measures such that the work can be completed within the time established in
the contract. The cost of protecting the work site from the effects of adverse
weather or other extraordinary measures shall be included in the unit bid prices
for the work involved.

The Contractor shall schedule and conduct operations such that all work
conforms with the Plans, these Specifications, and other requirements of the
contract.



